

UC Merced SSMB, BR2 Re-Bid
 Merced, CA

Bid Package 2.02 Grad'g, Pav'g, Utilities

Adjusted Bid Amount 298,200.00 198,500.00 - - -

		Bidder 2.02-A	Bidder 2.02-B	Bidder 2.02-C	Bidder 2.02-D	Bidder 2.02-E
Estimate \$300,000		Teichert	Valley Precision			
Base Bid		275,700.00	198,500.00			
Delay Rate	Per Day	500.00	0.00	0.00	0.00	0.00

Adjustments/Inclusions/Exclusions:						
DELAY RATE (x 45)		22,500.00	0.00	0.00	0.00	0.00
ALTERNATES						
LOW BIDDERS LISTED SUBCONTRACTORS						
Subcontractor Name, City, State						
Subtotal Of Additional Items		22,500.00	0.00	0.00	0.00	0.00

Total Base Proposal		275,700.00	198,500.00	0.00	0.00	0.00
Total Adjustments		22,500.00	0.00	0.00	0.00	0.00
Total	\$300,000	298,200.00	198,500.00	0.00	0.00	0.00